
 

 

ANNOUNCEMENTS 

 

1)  Expedite™ 5.11a is required for all Prime Contractors submitting bids to 

the MDT Contract Plans Bureau.   

Beginning with the January 17, 2013 Letting (December 20, 2012 

Advertisement), all prime contractors submitting  

bids to the MDT Contract Plans Bureau must use the newest version of the 

Expedite™ Bid Software Program  

(Expedite™ 5.11a).  Download Instructions are available from the MDT 

Contracting/Consulting webpage through the  

following link:   SOFTWARE LINK 

 

NOTE:  Bid Express© subscribers were required to upgrade to Expedite™ 5.11a 

earlier this year through the  

Bid Express© Service. 

 

2)  The naming convention of the bid files is changing to the Contract ID No. 

The naming convention of the Expedite™ bid files is changing to the Contract 

number rather than the Letting  

Date/Call Order format.  (Example 03113.EBS vs. 17JAN101.EBS).  If you recall 

from the September 2012 Letting,  

MDT had to postpone the letting due to computer network issues.  With the 

naming convention including a date,  

prime contractors were forced to download new bid files for the new postponed 

letting date.  Changing the naming  

convention of the bid file to the Contract ID, will allow postponement of a 

letting date without requiring contractors  

to download new bid files.  An addendum would be issued for a change in the 

letting date of a particular contract.   

The Library File of all contracts in a particular letting will still be named 

with the Letting Date (ex. 17JAN.EBL) 

 

Please contact the MDT Contract Plans Bureau at (406) 444-6284, or (406) 444-

6215 with any questions. 

*****************************************************************************

**** 

 
BID LETTING FEBRUARY 14, 2013 
 

 
101 - BELT-N&S 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu,, 07-Feb-2013, 13:50 MST 

An Addendum has been posted for this project.  Please click on the following 

link to access the information: 

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 11-Feb-2013, 13:53 MST 

http://www.mdt.mt.gov/business/contracting/software.shtml
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/101_BELT-N_AND_S/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


A 2nd Addendum has been posted for this project.  Please click on the 

following link to access the information: 

ADDENDUM NO. 2 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 18-Jan-2013 09:34 MST 

Company: Shumaker Trucking & Excavating Contractors, Inc. 

Contact:  Neal Cleveland 

Question: 

Is it possible to get the GeoPak files and MicroStation X-Section files for 

this project? 

Answer:  

Submitted: Fri, 18-Jan-2013 14:10 MST 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  DESIGN FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does any  

data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 18-Jan-2013 10:46 MST 

Company: Cretex Concrete Products 

Contact:  Gary Williams 

Question: 

The Schedule of Items and the Culverty Summary recap on sheet 15 all refer to 

the needed pipes as RCP.  The  

Culvert Summary on sheet 14 and the Approach Summary on sheet 15 appear to 

allow Aluminum or Steel pipe  

options.  Please clarify if Pipe Options are allowed. 

Answer:  

Submitted: Wed, 23-Jan-2013 15:10 MST 

The Culvert Summary Recap is a summary of the base bid items for mainline 

culverts and approach culverts.   

The base bid for both mainline and approach is RCP.  Pipe options are allowed 

if they are identified in the  

Culvert Summary Frame and Approach Pipe Summary Frame on pages 14 and 15. 

Updated Answer: 

Submitted: Wed, 23-Jan-2013 16:50 MST 

Pipe options are allowed for the items shown in the Culvert Summary Recap.  

The Culvert Summary Recap will be  

changed to replace the RCP bid items with Drainage Pipe.   An addenda will be 

issued for this change. 

Updated Answer: 

Submitted: Mon, 28-Jan-2013 11:35 MST 

Plan Sheet 15 is hereby replaced.  REVISED PLAN SHEET 15 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/101_BELT-N_AND_S/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/BELT_N_S_GEOPAK/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/101_BELT-N_AND_S/_UPDATED_012813_REV_PLN_SHT_15.PDF


_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 22-Jan-2013 11:33 MST 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

Is the allocated 100 Working Days Contract Time correct for this project? The 

Preliminary Contract Documents  

reported 260 days. If 100 Working Days is correct, can you please explain the 

reasons for the fast track schedule? 

Answer:  

Submitted: Fri, 14-Feb-2013 10:15 MST 

Contract time will be 100 working days for the project.  The 260 working days 

was based on the entire project prior  

to splitting it into three phases. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Wed, 23-Jan-2013 16:10 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

The Riprap apron detail on Sheet 19 of the plans shows 102 mm of topsoil 

placement and seeding on top of the  

installed riprap. 

Is placement of this topsoil paid for under the Topsoil Salvage and Place 

item?  Is the seeding paid for under the  

seeding items?  Or is all this work incidental to the Riprap items? 

Answer:  

Submitted: Mon. 28-Jan-2013 11:25 MST 

The quantity of topsoil and seeding required to be placed over the riprap is 

covered under the “Topsoil & Seeding”  

Summary Frame on Sheet 13 for the appropriate station ranges. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Mon, 28-Jan-2013 09:11 MST 

Company: Yellowstone Environmental Contracting 

Contact:  Zac Mader 

Question: 

Can a turf reinforcement mat that was approved on the US 191 Slides N. of 

Mobridge be accepted on this project?  

The product is TerraGuard 44P manufactured by Hanes Geo Components. 

Answer:  

Submitted: Mon, 28-Jan-2013 11:25 MST 

Turf reinforcing mat must satisfy all requirements of 713.12.8. 

Answer:  

Submitted: Tue, 29-Jan-2013 16:39 MST 

The Special Provision, TURF REINFORCEMENT MAT (TRM) is hereby added to this 

contract.  Furnish and install Turf  

Reinforcing Mat meeting the requirements outlined in this special provision.  

TURF REINFORCEMENT MAT 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Wed, 30-Jan-2013 09:15 MST 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/101_BELT-N_AND_S/_UPDATED_012913_TURF_REINFORCEMENT_MAT.PDF


Company: Schellinger Construction Company Inc. 

Contact:  Mark Cyr 

Question: 

Would MDT please post a link to the entire Geotechnical Report including 

Seismic Data if available for this project? 

Answer:  

Submitted: Fri, 04-Feb-2013 10:54 MST 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that  

is voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project  

that are stored here or to look through the complete set of Geotechnical 

field investigation notes, laboratory testing,  

analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes  

include, but are not limited to:  

Project splits (for funding, ROW issues, etc.); alignment and grade changes; 

and changes due to environmental  

factors (sensitive areas, etc.).   

 

The documents can be found at: 

 

GEOTECH REPORTS  

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Wed, 30-Jan-2013 10:08 MST 

Company: Macon Supply 

Contact:  Jeff Monaco 

Question: 

Do the coconut and straw/coconut blankets need to have 100% biodegradable 

netting? 

Answer: 

Submitted: Thu, 31-Jan-2013 13:49 MST 

The coconut and straw/coconut blankets do not need to have 100% biodegradable 

netting. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Fri, 01-Feb-2013 14:33 MST 

Company: Schellinger Construction 

Contact:  Bob Warren 

Question: 

1)  Is MDT going to utilize the new Good Faith Effort guidance when analyzing 

DBE utilization on the project? 

2)  Due to the small amount of subcontractable work on this project, the 7% 

DBE goal on this project is not  

ftp://ftp.mdt.mt.gov/contract/contractors/BELT_N_S_GEOTECH_REPORTS/


reasonable.  Will MDT lower the goal to a reasonable and possibly attainable 

percentage? 

Answer:  

Submitted: Wed, 06-Feb-2013 8:33 MST 

The DBE goal was 5% for this project.  This goal will be waived by addenda. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Mon, 04-Feb-2013 13:17 MST 

Company: Yellowstone Environmental Contracting 

Contact:  Zac Mader 

Question: 

In the new turf reinforcement mat addendum it states to use wooden stakes. 

What size of wooden stakes are  

being called for? 

Answer:  

Submitted: Mon, 04-Feb-2013 15:05 MST 

Use only wooden stakes that are of the size and dimension recommended by the 

manufacturer.  Place stakes  

in locations and at center intervals recommended by the manufacturer for the 

particular type of installation. 

_____________________________________________________________________________

_______________ 

-10- 

Submitted: Wed, 06-Feb-2013 07:17 MST 

Company: Nelcon, Inc. 

Contact:  Sam Weyers 

Question: 

1.  With #3 above, will the Department consider to add additional contract 

time? 

2.  For the CTB item, will MDT provide an estimated percentage of cement to 

be used?  It is not shown on  

sheet 3, basis of planned quantities. 

Answer:  

Submitted: Wed, 06-Feb-2013 16:22 MST 

1.  Contract time will be 100 working days. 

2.  Supplemental Specification 304 outlines general properties of Cement 

Treated Base.  The actual percentage  

of cement used is dependent on the contractor's mix design. 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Wed, 06-Feb-2013 14:59 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

If drilling and blasting of existing soils is required on this project will 

MDT compensate the contractor for these costs  

as well as blast consultant costs? 

Answer:  

Submitted: Mon, 11-Feb-2013 13:14 MST 

An item for Blasting Consultant will be added to the contract by addendum.  

The linked special provisions  

for Blasting Consultant are also added.  If blasting is required on this 

contract, payment for the blasting  

consultant and other associated costs will be as specified in the linked 

special provisions. 



BLASTNG SPECIALS 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Thu, 07-Feb-2013 09:50 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

What is the material specification for 207 300 000 Bedding Material?  Does it 

just have to meet the specification  

shown on Table 701-17 of the standard specifications? 

 

Can a detail for the bedding placement around the pipe @ 172+40 be provided? 

Answer:  

Submitted: Thu, 07-Feb-2013 13:43 MST 

See Supplemental Specification 701.04.1 for Bedding Material specifications. 

 

Standard Detail 603-19 shows the bedding requirements for all culverts 54" 

equivalent and larger. 

_____________________________________________________________________________

_______________ 

-13- 

Submitted:          Thu, 07-Feb-2013 14:35 MST 

Company:            Prairie Management INC. 

Contact:            Jason Fisher 

Question: 

Please post examples of turf reinforcement mat to be used on this project. 

Answer:  

Submitted: Tue, 12-Feb-2013 12:50 MST 

One possible example can be found at the following link:  TURF REINFORCEMENT 

MAT 

Roscoe Steel carries this product line. 

_____________________________________________________________________________

_______________ 

-14- 

Submitted: Thu, 07-Feb-2013 14:52 MST 

Company: Prairie Management INC. 

Contact:  Jason Fisher 

Question: 

Going back to question number 7 that Macon asked, I thought blankets with 

plastic in them were band in 

the state of Montana?  Blanket material was to be made out of bio netting? 

Answer:  

Submitted: Mon, 11-Feb-2013 16:30 MST 

The permitting requirements for many MDT projects require that erosion 

blankets contain 100% biodegradable  

netting. This project does not include a Nationwide 404 Permit and the 

associated US Army Corps of Engineers  

100% biodegradable permit condition does not apply to this project.  

Therefore, the contractor has the option of  

using either. The previously posted response to question number 7 is correct. 

_____________________________________________________________________________

_______________ 

-15- 

Submitted: Thu, 07-Feb-2013 15:26 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/101_BELT-N_AND_S/_UPDATED_021113_BLASTING_SPECIALS.PDF
http://www.nagreen.com/assets/specification-sheets/SC250_Spec.pdf
http://www.nagreen.com/assets/specification-sheets/SC250_Spec.pdf


Question: 

The culvert summary on sheet 14 shows 4.7 M3 of Class DD concrete being 

installed at the culvert at  

Station 172+40.  Can you please provide a detail of this concrete 

application?  Is it cut off walls, slope  

paving, etc.? 

Answer:  

Submitted: Mon, 11-Feb-2013 15:14 MST 

See Standard Drawing 552-04 and 613-08.  It is for slope protection and cut-

off walls. 

_____________________________________________________________________________

_______________ 

-16- 

Submitted: Fri, 08-Feb-2013 10:26 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Does the culvert excavation quantity on the summary for PTW Culvert Removals 

include the full excavation  

quantities of the ditches that will be created at these removal locations? 

 

Is the cost of excavating, shaping, and constructing these ditches paid under 

602 010 000 REMOVE PIPE  

CULVERTS or 203 100 000 EXCAVATION UNCLASSIFIED? 

Answer:  

Submitted: Mon, 11-Feb-2013 15:10 MST 

Yes, the excavation quantity shown is an estimate for the full excavation of 

the ditch. 

 

As stated on Sheet 14, the cost of excavation should be paid for with the 

pipe removal. 

_____________________________________________________________________________

_______________ 

-17- 

Submitted: Fri, 08-Feb-2013 10:40 MST 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Also in regard to the summary for PTW Culvert Removal and the pipe removal 

shown on the Approach Pipe  

summary what are the material types of all of the existing pipes that will be 

removed? 

Answer:  

Submitted: Mon, 11-Feb-2013 15:10 MST 

Existing Mainline pipes to be removed are Reinforced Concrete Pipes.  

Approach pipes to be removed are Reinforced  

Concrete Pipes. 

_____________________________________________________________________________

_______________ 

-18- 

Submitted: Tue, 12-Feb-2013 15:30 MST 

Company: Gaston Engineering & Surveying 

Contact:  Brent Miller 

My question is in regards to measurement and payment of the earth dike berms 

specified for above referenced project.   

What item are the dikes to be included in? (see table on sheet 13 of plan 

set). 



Answer:  

Submitted: Wed, 13-Feb-2013 09:08 MST 

The Earth Dike Berms are included in the Additional Grading Summary Frame on 

Sheet 11.  This item will be measured  

and paid as Excavation – Unclassified. 

 

 
102 - JUDITH RIVER SLIDE REPAIR/MT 11-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 29-Jan-2013 13:17 MST 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that  

is voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project  

that are stored here or to look through the complete set of Geotechnical 

field investigation notes, laboratory testing,  

analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes include, 

 but are not limited to:  Project splits (for funding, ROW issues, etc.); 

alignment and grade changes; and changes  

due to environmental factors (sensitive areas, etc.).  The documents can be 

found at:  GEOTECHNICAL REPORTS 

*****************************************************************************

************** 

Clarification: 

Submitted: Wed, 06-Feb-2013 9:10 MST 

The DBE goal for this project is hereby waived by addenda. 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu,, 07-Feb-2013, 13:51 MST 

An Addendum has been posted for this project.  Please click on the following 

link to access the information: 

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 11-Feb-2013, 13:55 MST 

A 2nd Addendum has been posted for this project.  Please click on the 

following link to access the information: 

ADDENDUM NO. 2 

To download the addendum bid file, click here:  BID FILES 

ftp://ftp.mdt.mt.gov/contract/contractors/JUDITH_R_SLIDE_REPR_GEOTECHNICAL/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/102_JUDITH_R_SLIDE_REPR_MT_11-1/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/102_JUDITH_R_SLIDE_REPR_MT_11-1/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 12-Feb-2013, 9:15 MST 

A bid item for Final Sweeping and Brooming has been added to this project by 

addenda. 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 18-Jan-2013 09:35 MST 

Company: Shumaker Trucking & Excavating Contractors, Inc. 

Contact:  Neal Cleveland 

Question: 

Is it possible to get the GeoPak files and MicroStation X-Section files for 

this project? 

Answer: 

Submitted: Fri, 18-Jan-2013 13:10 MST 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  GEOPAK FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor does any  

data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 28-Jan-2013 09:21 MST 

Company: Yellowstone Environmental Contracting 

Contact:  Zac Mader 

Question: 

Can a turf reinforcement mat that was approved on the US 191 Slides N. of 

Mobridge be accepted on this project?  

The product is TerraGuard 44P manufactured by Hanes Geo Components. 

Answer:  

Submitted: Mon, 28-Jan-2013 12:20 MST 

TerraGuard 44P is not approved for use on this project. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 29-Jan-2013 17:29 MST 

Company: Century Companies, Inc. 

Contact:  Aaron Golik 

Question: 

Does the department have an estimated surface area of plant mix lined ditch?  

Please clarify the density  

requirements in the special provision specification under plant mix lined 

ditch.  "Compact the material to the density  

specified by the Project Manager" is not a quantifiable specification.  

Number of passes with a roller might be a  

ftp://ftp.mdt.mt.gov/contract/contractors/JUDITH_R_SLIDE_REPR_GEOPAK/


quantifiable method of compaction for hot mix when compacting on the 

marterial used to build a ditch.  

Answer:  

Submitted: Fri, 01-Feb-2013 13:06 MST 

The estimated surface areas are as follows: 

 

51+25 to 56+20 RT = 13,696 SF 

61+00 to 71+50 RT  = 37,549 SF 

67+10 to 70+85 LT. (Drain ditch 205+60 to 209+80) = 11,410 SF 

 

Compact these areas to 97% of a control strip as determined necessary by the 

Project Manager. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 01-Feb-2013 10:19 MST 

Company: Montana Civil Contractors,Inc 

Contact:  Matt Montgomery 

Question: 

In regards to SP 28, what bid items specifically are required to be performed 

by a Prequalified Stream  

Restoration Contractor? 

Answer:  

Submitted: Mon, 04-Feb-2013 14:49 MST 

The Prequalified Stream Restoration Contractor is required to perform all 

work associated with the Little Rock Creek  

channel change, excluding the box culvert installation and the box culvert 

inlet and outlet riprap installation. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Fri, 01-Feb-2013 14:49 MST 

Company: Kootenai Surveyors Inc. 

Contact:  Alvah F Hughes 

Question: 

Will the surveyor need to file a R/W Certificate of Survey upon completion of 

the R/W monumentation? 

Answer:  

Submitted: Mon, 04-Feb-2013 15:50 MST 

Yes 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Fri, 01-Feb-2013 15:34 MST 

Company: Kootenai Surveyors Inc 

Contact:  Alvah F Hughes 

Question: 

Is the stream restoration staking incidental to Construction Survey and 

Layout?  

Answer:  

Submitted: Mon, 04-Feb-2013 14:51 MST 

Yes, the stream restoration staking is included in the Construction Survey 

and Layout. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Thu, 07-Feb-2013 14:02 MST 



Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

In regards to Bid item 103500010 Critical Path Schedule, is a schedule in 

Primavera SureTrak software an  

acceptable schedule to submit? 

Answer:  

Submitted: Fri, 08-Feb-2013 10:17 MST 

The schedule is required to be developed using Primavera P6 software.  

Primavera SureTrak does not meet  

the scheduling requirements. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Fri, 08-Feb-2013 16:43 MST 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

Will the existing utilities be relocated before the project begins? 

Answer:  

Submitted: Mon, 11-Feb-2013 11:44 MST 

It is anticipated that all the utilities will be moved out of conflict prior 

to the "Notice to Proceed" (NTP). 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Sat, 09-Feb-2013 20:50 MST 

Company: Cretex 

Contact:  Mike Pardy 

Question: 

The Reinforced Concrete Box Culvert Detail Sheet has a table of dimensions in 

which the top slab,  

Bottom slab and wall thickness are listed. Can these be modified by the 

precaster based on a  

Montana PE's design as is common practice on MDT projects or will these 

thickness's be mandatory? 

Answer:  

Submitted: Mon, 11-Feb-2013 12:59 MST 

Alternate RCB design submittals will be considered for approval provided they 

meet the Contract  

requirements, Special Provision #39 and the design criteria. 

_____________________________________________________________________________

_______________ 

-10- 

Submitted: Tue, 12-Feb-2013 12:10 MST 

Company: Helena Sand & Gravel 

Contact:  Jason Fenhaus 

In putting together a preliminary schedule for the Judith River Slide Repair 

project, the Special Provisions  

state that the willow cuttings must be planted between March 15 and May 1.  

If this project is awarded on  

February 26th, it will take a couple of weeks to get a Construction 

Dewatering permit in place for the  

installation of the box culvert.  The box culvert installation and the cuts 

and fills must be complete between  

stations 47+05 and 61+00 in order to move traffic from the existing roadway 

where the new steam channel  



is going to be built.  To get permits in place, topsoil striped, embankment 

foundation material placed, box  

culvert installation completed, build this section of roadway to subgrade, 

switch traffic and complete the  

reconstruction of Little Rock Creek to plant the willow cuttings is a very 

difficult task to complete by May 1st.   

We have done many projects with the Montana DEQ that required the planting of 

willows.  They allow planting  

up to July 15th.  The requirement in the specials for the planting of the 

willows will be an issue on this project. 

Answer:  

Submitted: Wed, 13-Feb-2013 13:53 MST 

Special Provision #33 – Willow Cuttings – C.3) – the planting date of between 

March 15 and May 1 is hereby  

revised as follows: 

 

The planting completion date is hereby changed to the end of May.  The 

following is added: “as long as the  

material is collected when it is dormant, then stored in a cool, moist, dark 

environment to maintain viability. 

The MDT botanist will inspect the plant material for viability and condition 

prior to planting." 

 

 
103 - N FAIRFIELD-CHOTEAU & JCT MT 200-CHOTEAU 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 11-Feb-2013, 13:58 MST 

An Addendum has been posted for this project.  Please click on the following 

link to access the information: 

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Wed, 30-Jan-2013 11:42 MST 

Company: Pavement Maintenance Solutions, Inc. 

Contact:  Chris Rasmussen 

Question: 

The language is Special Provision No. 10 is not clear to me due to the etc. 

in the restricted activities. It appears that  

all work listed in the summaries is allowed to be performed after June 15th 

if materials are crushed and stockpiled  

outside the nest areas listed in the specification.  Please define etc. and 

describe what is restricted in these areas. 

Answer:  

Submitted: Thu, 31-Jan-2013 8:40 

The intent of this provision is to prohibit staging or borrow site activities 

- (including but not limited to blasting, stock  

piling and gravel crushing) in those areas denoted for the time periods 

specified. The project work listed in the  

summary frames is allowed after June 15th. 

 

Special Provision No. 10, ENVIRONMENTAL CONSERVATION & COORDINATION MEASURES 

FOR EAGLES is  

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/103_N_FAIRFIELD-CHOTEAU_TIED_PROJ/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


hereby replaced.   ENVIRONMENTAL CONSERVATION & COORDINATION MEASURES FOR 

EAGLES 

 

021113_CONST_SURV_LAYOUT.PDF">SPECIAL PROVISION NO. 8 

*****************************************************************************

************** 

No Questions at this time.      

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/103_N_FAIRFIELD-CHOTEAU_TIED_PROJ/_UPDATED_013113_GOLDEN EAGLE_REVISED.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB-14_2013/103_N_FAIRFIELD-CHOTEAU_TIED_PROJ/_UPDATED_013113_GOLDEN EAGLE_REVISED.PDF

